

[REDACTED]

From: Edna A. Gigon, Contracting Officer
To: ATI

Subj: TECHNICAL INSTRUCTION (TI) – TI #01

Ref: (a) Contract: N00178-07-D-4963 FG01

Encl: (1) Performance Work Statement (PWS)

1. General. This TI constitutes direction to the Contractor by the Contracting Officer in accordance with General Information and line item 4000 and 6000 of reference (a). In issuing the modification for the subject TIs, it is the understanding of Contracting Officer that the directed efforts are within the scope of the task order. In signing the modification for the subject TIs the Contractor is acknowledging that the TIs are within scope of the task order. Should the Contractor feel that full compliance with the subject TIs is outside the scope of the task order, the Contractor is to notify the COR and the Contracting Officer by official correspondence within ten (10) working days after receipt of the modification. In such case, the Contractor is to take no further action with regard to this TI until notified by the Contracting Officer that the TI is within the scope of the task order.

2. Performance Work Statement. Efforts under this TI will be in accordance with Section C of reference (a) and enclosure (1).

3. Level of Effort. It is estimated that the total cost, including fee, to be expended under TI #01 - [REDACTED]
[REDACTED]

4. Technical Direction. Technical Direction of the work described under this TI is assigned to COR.

5. Progress Reports. Required progress reports are indicated in Enclosure (1).

6. Limitation of Funds. Contractor shall provide the required notification in accordance with FAR 52.232-22 Limitation of Funds, at the TI level.

7. Period of Performance. The period of performance for TI#01 is from effective date of the modification to [REDACTED]
[REDACTED]

**Performance Work Statement (PWS)
For
TI # 1**

TI # 01 – Technical Management Support to NSWC Dahlgren

POP: effective date of the modification to [REDACTED]

[REDACTED]

The contractor will assist the Government in the evaluation of potential applications for existing and new technologies that impact the advanced war fighter. The effort will be to [REDACTED]

[REDACTED]

Deliverables: Final Report in contractor format due at the end of TI period of performance.